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3. NASA FAR 1852.236-71 Additive or Deductive Items (March 1989) is hereby added. Proposed prices for all offerors
will be evaluated on the basis of the same additive and deductive items.

4. Section B is changed as follows:

SECTION B - SUPPLIES OR SERVICES AND PRICE/COSTS

B.1 SCHEDULE

This is an American Recovery and Reinvestment Act (ARRA) funded requirement.

The contractor shall provide all resources (except as may be expressly stated in this contract as furnished by the
Government) necessary to furnish the items below in accordance with the specifications and drawings of this requirement.

CLIN 0001 Recovery - Pushboat: Contractor shall provide all resources necessary for transporting, dry
docking, inspecting, cleaning, fabricating, repairing, sandblasting, painting, installing Government furnished
material and equipment to the underwater and top side of the NASA/SSC Pushboat Clermont I1 in accordance
with Specification 31D00-G005, Rev 4.

$

CLIN 0002 Recovery -Barge: Contractor shall provide all resources necessary for transporting, dry docking,
inspecting, cleaning, fabricating, repairing, sandblasting, painting, installing Government furnished material and
equipment to the underwater and top side of the NASA/SSC Liquid Oxygen Barge in accordance with
Specification 31B00-G004, Rev 2.

$

ADDITIVES - Recovery PUSHBOAT

Item 1 - Contractor shall provide labor, material and plant facilities to purchase and install 2 each main diesel propulsion
engines (V-12, 4- stroke-cycle continuous duty Tier 2 type engines with horse power to be within the range of 620 — 750
BHP @ 1800 RPM), disconnect connections, and modify existing engine bed in accordance with paragraph 5.0.A, B and
C of Specification 31D00-G005, Rev 4.

$

Item 2 - Contractor shall provide labor, material and plant facilities to repair, weld, and machine to replace rudder stock on
the two main rudders and the four flanking rudders in accordance with paragraph 5.0 of Specification 31D00-G005, Rev 4

$

Item 3 - Contractor shall provide labor, material and plant facilities to weld, grind pits and welds in the cooler recess
pockets in accordance with paragraph 5.0 of Specification 31D00-G005, Rev 4.

$

DEDUCTIVE - Recovery PUSHBOAT and BARGE

Item 1- Contractor will not be responsible for transporting the LOX Barge and Clermont Il Pushboat from NASA Stennis
Space Center, MS to their facility and return after completion of the above Drydocking/Repair as identified in CLIN 0001
and CLIN 0002.
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FIELD CHANGE REQUESTS (FCR) - BARGE/PUSHBOAT: In the event replacement of shaped plate or straight
plate on the Barge or Pushboat is required, all FCRs will be funded with Non-Recovery funds and will be negotiated
modifications to the FFP contract.

Ship To: All requirements herein shall be delivered FOB Destination. It is anticipated that all work will be
completed at the contractor’s facility.

5. The following NASA FAR Supplement clause is hereby added:

1852.236-71 ADDITIVE OR DEDUCTIVE ITEMS (MARCH 1989)

(a) The low bidder for purposes of award shall be the conforming responsible bidder offering the low aggregate amount
for the first or base bid item, plus or minus (in order of priority listed in the Schedule) those additive or deductive bid
items providing the most features of the work within the funds determined by the Government to be available before bids
are opened. If addition of another bid item in the listed order of priority would make the award exceed those funds for all
bidders, it shall be skipped and the next subsequent additive bid item in a lower amount shall be added for each bid if
award on it can be made within the funds.

(b) An example for one bid is an amount available of $100,000, a bidder's base bid of $85,000, and four successive
additives of $10,000, $8.000, $6,000, and $4,000. In this example, the aggregate amount of the bid for purposes of award
would be $99.000 for the base bid plus the first and fourth additives, the second and third additives being skipped because
either of them would cause the aggregate bid to exceed $100,000.

(¢) All bids shall be evaluated on the basis of the same additive or deductive bid items. The listed order of priority
must be followed only for determining the low bidder. After determination of the low bidder, award in the best interests of
the Government may be made to that bidder on its base bid and any combination of its additive or deductive bid items for
which funds are determined to be available at the time of the award, provided that award of the combination of bid items
does not exceed the amount offered by any other conforming responsible bidder for the same combination of bid items.

(End of provision)

6. Attachment | provides questions submitted and the NASA response for each.
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Question: It was pointed out that the inclined ladder to the Upper Wheel House on the CLERMONT Il is fabricated from
aluminum, and is not presently painted. Please confirm whether this ladder should be prepped and painted or left
unpainted?

Response: Leave unpainted.

Question: While the Potable Water Tank, After Void and the Forward Void on the CLERMONT I were open and
available for inspection, neither the Forward Ballast Tank or the After Ballast Tank were available for survey. Surface
Preparation and coatings in these tanks will therefore have to be based upon the conditions noted in the After Void Space.
Please confirm that this is an acceptable assumption?

Response: Per 31B00-G00S5 section 4, all surface areas of various tanks, voids or surfaces are to prepared by the specific
section and recoated as specified.

Question: During the site visit, [ was advised that the previous surface preparation cycle on the barge included a coat of
inorganic zinc (similar to the currently specified 302H). The physical appearance of the topside coated surfaces would
tend to support this statement. Please confirm whether the existing coating system on the barge includes an inorganic zinc
primer coat?

Response: Yes the existing coating includes inorganic zinc primer coat.

Question: The site visit revealed a stair tower, together with other modifications to the barge that did not appear on the
drawings provided. Please confirm that all mild steel structures are to be grit blasted to near white and then preserved?
Response: Yes that is true.

On a related subject, the existing inclined ladder treads have been hot dip galvanized and left uncoated. In order to protect
these treads during grit blasting, they will need to be removed and subsequently reinstalled after painting operations are
complete. Please confirm that this is the intention of your specification?

Response: Yes, stair treads are NOT to be blasted.

Question: The after starboard portion of the barge included a fair amount of stainless steel piping and nitrogen actuated
valving. Please confirm that all process piping is to be left unblasted and uncoated? Please confirm that the process
valves and their respective actuators are not to be included in the preservation work scope?

Response: Per 31B00-G004 11.10 all stainless piping and equipment to be protected from blasting and painting.

Question: The site visit revealed that the existing deluge piping system was a combination of both welded and threaded
pipe and fittings. Please confirm the following concerning the new 304/304L piping system:

Threaded fittings may be replaced with welded fittings throughout the system?
Response: Yes

Individual offsticker piping to nozzles may be fabricated from formed pipe vice the use of pipe fittings?
Response: That is acceptable

The only fittings that need to be threaded are the individual nozzles and the cleanout connections?
Response: At a minimum the nozzles and cleanout ports must be field removable.



